APPROVED CLEARINGHOUSE LIST

OCT 2011
Installations Title Contract Vehicle
LACKLAND AFB Fuel system repars at lackland AFB, Kelly Annex WERCO9II
KADENA AB Processing of Polychlorinated Biphenyls (PCBs) and PCB Items ECOS09
MISAWA AB Hazardous Waste Management ECOS09
DOVER AFB Landfill 26 River Bank Stabilization at Dover Air Force Base (AFB) WERCO09II
AFP NO. 42 Bridge Contractor for Site 29 O&M and Groundwater Monitoring ECOS09
AIR FORCE CENTER F(JAdministrative Records Update-Part 3 ECOS09
MCCLELLAN AFB Ecological Sites RD/RA WERCO09II
Bellows Multi-Landfill Land Use Control Inspection, Administrative Record Management,
BELLOWS AFS Community Releations, and Restoration Advisory Board Management. DBR02
HANSCOM AFB, NEW B|New England Group PBR WERCO9II
RA-O, O&M for Groundwater Treatment Units and Compliance Monitoring at Vance AFB,
ALTUS AFB, LITTLE RO|Little Rock AFB, and Altlus AFB [PBC Bridge 12 month POP] ECOS09

While this list of projects has been cleared for execution by AFCEE, this merely means that these projects fall within the purview of AFCEE's mission. All projected procurements are subject to revision or
cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is initiated. The forecast
data is for planning purposes only. It does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the
desired products or services. Please do not contact the installations listed as these projects will be managed by the AFCEE staff.



